

VENDOR:



CONTRACTOR:



**PROPOSED HTTP PROJECT**

**WEFASS CORPORATION LTD-NYALI MALL BAZAAR OFFICE - NYALI BAZAAR LIMITED**

**SITE OVERHEAD CABLE**

|  |   |   |                          |             |                                  |                |
|--|---|---|--------------------------|-------------|----------------------------------|----------------|
| CLIENT:<br> | KEY<br>— PROPOSED FIBER ROUTE<br>— EXISTING FIBER/CLIENTS ROUTE                     | CONTRACTOR:<br><br>KZ Technologies Ltd | SURVEYOR: MORARA         |             | STREET, ALONG LINKS RD/ACCESS RD | SCALES:<br>N/A |
|  | PROJECT: WEFASS CORPORATION LTD-NYALI MALL BAZAAR OFFICE - NYALI BAZAAR LIMITED.dwg |   | DRAWN BY: PHOEBE         |             |                                  |                |
|  |   |   | DESIGN ENGINEER: PHOEBE  |             | SHEET: 1 OF 5                    |                |
|  |   |   | PROJECT ENGINEER: MORARA |             |                                  |                |
|  |   |   | REVISIONS                |             |                                  |                |
|  |   |   | DESCRIPTION              | DATE        |                                  |                |
|  |   |   | INITIAL DESIGN           | 20.MAY.2025 |                                  |                |
|  |   |   |                          |             |                                  |                |
|  |   |   |                          |             |                                  |                |


# WEFASS CORPORATION LTD-NYALI MALL BAZAAR OFFICE

4/12/2025

5/9/2025

## Legend

- Cable Pull through Existing Route
- Kplc Conc Pole
- New Route Development
- Photo
- Service Manhole
- Site
- Zuku Pole01



Google Earth

image © 2025 Airbus

CLIENT:



KEY

- PROPOSED FIBER ROUTE
- EXISTING FIBER/CLIENTS ROUTE

PROJECT: WEFASS CORPORATION LTD-NYALI MALL BAZAAR OFFICE - NYALI BAZAAR LIMITED.dwg

CONTRACTOR:




SURVEYOR: MORARA  
 DRAWN BY: PHOEBE  
 DESIGN ENGINEER: PHOEBE  
 PROJECT ENGINEER: MORARA

| REVISIONS      |             |
|----------------|-------------|
| DESCRIPTION    | DATE        |
| INITIAL DESIGN | 20.MAY.2025 |
|                |             |
|                |             |





STREET: ALONG LINKS RD/ACCESS RD  
 DATE: 20.MAY.2025  
 SHEET: 1 OF 5

SCALES:  
 N/A

| MAIN WORKLOAD    |                  |             |              |                   |                       |              |                      |               |                  |           |                    |                    |                     |                       |                    |                    |
|------------------|------------------|-------------|--------------|-------------------|-----------------------|--------------|----------------------|---------------|------------------|-----------|--------------------|--------------------|---------------------|-----------------------|--------------------|--------------------|
| Route Survey [M] | F.O.C [M]        | Materials   |              |                   |                       |              |                      |               |                  |           |                    | Route Cleaning (m) | Micro Tunneling (m) |                       |                    |                    |
|                  |                  | 110mm HDPE  | 32mm Duct    | UPS DDF           | LC-Patch Cord(5m)     | CAT 6        | Metro Switch         | Cabinet 9u    | ONU PIG TAIL     | SFP 10KM  |                    |                    |                     |                       |                    |                    |
| 309              | 309              | 0m          | 0m           | 0                 | 0                     | 1            | 0                    | 0             | 0                | 1         | 1                  | 0                  | 119                 | 0                     |                    |                    |
| POLES            |                  |             |              |                   | POLE ACCESSORIES      |              |                      |               |                  |           |                    |                    |                     |                       |                    |                    |
| KPLC Poles (pcs) | Zuku Poles (pcs) | P.Pole (8m) | P.Pole (10m) | Pole Bracket(pcs) | Storage Bracket (pcs) | J.Hook (pcs) | Downlead Clamps(pcs) | Tension (pcs) | Steel Straps (m) | UPB (pcs) | Buckle clips (pcs) | Stay Set           | HS (m)              | Cable Warning Tape(m) | Breakable Hook (m) | Steel Clipping (m) |
| 2                | 1                | 0           | 0            | 0                 | 2                     | 0            | 2                    | 0             | 6                | 0         | 0                  | 0                  | 0                   | 0                     | 0                  | 0                  |



| CLIENT:<br>   | KEY:<br>— PROPOSED FIBER ROUTE<br>— EXISTING FIBER/CLIENTS ROUTE | CONTRACTOR:<br>  | SURVEYOR: MORARA<br>DRAWN BY: PHOEBE                |             |      |                |             |  |                |
|---|--|--|---|-------------|------|----------------|-------------|--|----------------|
|   |  |  | DESIGN ENGINEER: PHOEBE<br>PROJECT ENGINEER: MORARA |             |      |                |             |  |                |
| PROJECT: WEFASS CORPORATION LTD-NYALI MALL BAZAAR OFFICE - NYALI BAZAAR LIMITED.dwg |  | REVISIONS<br><table border="1"> <thead> <tr> <th>DESCRIPTION</th> <th>DATE</th> </tr> </thead> <tbody> <tr> <td>INITIAL DESIGN</td> <td>20.MAY.2025</td> </tr> </tbody> </table> |   | DESCRIPTION | DATE | INITIAL DESIGN | 20.MAY.2025 | STREET: ALONG LINKS RD/ACCESS RD<br>DATE: 20.MAY.2025<br>SHEET: 1 OF 5 | SCALES:<br>N/A |
| DESCRIPTION   | DATE   |  |   |             |      |                |             |  |                |
| INITIAL DESIGN  | 20.MAY.2025  |  |   |             |      |                |             |  |                |



KEY  
 — PROPOSED FIBER ROUTE  
 — EXISTING FIBER/CLIENTS ROUTE

PROJECT: WEFASS CORPORATION LTD-NYALI  
 MALL BAZAAR OFFICE - NYALI  
 BAZAAR LIMITED.dwg




| REVISIONS      |             |
|----------------|-------------|
| DESCRIPTION    | DATE        |
| INITIAL DESIGN | 20.MAY.2025 |

SURVEYOR: MORARA  
 DRAWN BY: PHOEBE  
 DESIGN ENGINEER: PHOEBE  
 PROJECT ENGINEER: MORARA

STREET: ALONG LINKS RD/ACCESS RD  
 DATE: 20.MAY.2025  
 SHEET: 1 OF 5

SCALES:  
 N/A



CLIENT:



KEY

- PROPOSED FIBER ROUTE
- EXISTING FIBER/CLIENTS ROUTE

PROJECT: WEFASS CORPORATION LTD-NYALI  
MALL BAZAAR OFFICE - NYALI  
BAZAAR LIMITED.dwg

CONTRACTOR:



**KZ Technologies Ltd**

SURVEYOR: MORARA  
DRAWN BY: PHOEBE  
DESIGN ENGINEER: PHOEBE  
PROJECT ENGINEER: MORARA

| REVISIONS      |             |
|----------------|-------------|
| DESCRIPTION    | DATE        |
| INITIAL DESIGN | 20.MAY.2025 |
|                |             |
|                |             |

STREET: ALONG LINKS RD/ACCESS RD  
DATE: 20.MAY.2025  
SHEET: 1 OF 5

SCALES:  
N/A